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Cost Proposal  
Cost not included in respondents pricing proposal to ERCOT 
are the sole responsibility of the respondent.  

   Estimated Number  
of Hrs to Complete  

  
Total Cost      

PHASE I:  Deliverables ‐ Analyze Risks  
              
              

Deliverable 1 ‐ Review Natural Gas Interruptions   76  $17,500 
              
Deliverable 2: Survey Pipeline Limitations   116  $27,020 
              
Deliverable 3: Review Limitation Scenarios   236  $54,320 
              
Deliverable 4: Comprehensive Final Report   92  $22,060 
              
      SUBTOTAL:   $120,900 
        

        
TRAVEL & DATA 
ACQUISITION:  $3,500 

           
      TOTAL FIXED COST:   $124,400 
              

PHASE II:  OPTIONAL SERVICES     
Estimated Number of Hrs to 

Complete      Total Cost 
              
Creation of Hydraulic Model of Gas Pipeline  110  $25,970 
           

Integration of Hydraulic Natural Gas Model with Electrical Model  54     $12,070 
           

Define and Analyze Scenarios   66   $15,090 
           

Calculate Risks with Detailed Model  66    $15,090 
           

Analyze Sufficiency   88    $20,410 
           

Preparation of Final Reports   124    $30,280 
           

SUBTOTAL:   $118,910 
TRAVEL & DATA ACQUISITION:   $9,500 

HYDRAULIC MODEL LICENSE & ASSOCIATED COSTS:   $100,600 
TOTAL OPTIONAL COSTS:   $229,010 
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Assumptions 
The work plan and schedule proposed above by Black & Veatch assumes 
availability and timeliness of information and feedback from ERCOT. The 
key assumptions are as follows: 

 Data and Information 

● ERCOT will provide background data on the following topics no later 
than one week after project kick‐off: 

● Characteristics of gas‐fired power generation facilities, including 
locations, generation capacities and maximum hourly gas 
consumption plus confirmation about any dual‐fuel capabilities 

● Inventory of electrically‐powered gas‐compression equipment, and 
other gas‐related equipment, at gas‐fired power generation facilities 

● Output results, and accompanying written explanations, from 
ERCOT’s latest electric forecast model 

● ERCOT Monthly Operations Reports which might be archived online 
(i.e., not available from the ERCOT website) 

● ERCOT will support and endorse special data requests to the Railroad 
Commission of Texas as prepared by Black & Veatch 

● ERCOT will support and endorse special data requests to individual 
generation facilities, with regard to their natural gas use and 
infrastructure, as prepared by Black & Veatch 

 Schedule and Response 

● ERCOT will provide feedback on draft work products and draft reports 
within two weeks of receipt 

● ERCOT will provide in writing any change requests (scope or schedule) 
and will review with Black & Veatch before changes are accepted or 
implemented by Black & Veatch 

● ERCOT is agreeable to conducting most regular or routine meetings 
through webinars or teleconferences with travel by Black & Veatch 
being reserved only for major milestones 

 Cost estimate – Phase 1 

● Based on modeling the finite list of scenarios listed in the proposal with 
an additional one or two scenarios as needed 

● In order to maintain cost effectiveness for ERCOT, Black & Veatch’s 
proposal offers to provide periodic intermediate reviews to ERCOT 
through conference calls or meetings in Houston. We are happy to 
provide these reviews in Taylor or Austin at ERCOT’s request with 
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incremental travel‐related expenses and fees for applicable professional 
hours. 

● Can be refined at Kick‐off meeting to adjust if Scope, Schedule and Work 
Products change. 

 Cost estimate – Phase 2 

● The cost proposal is based on the work plan submitted. We recognize 
that ERCOT may elect to modify scope based on results from Phase 1. If 
ERCOT elects to do so, Black & Veatch will update our work plan and 
cost proposal to reflect modified needs. 

● Based on modeling 3 scenarios until each model calibrates. 

● Can be refined at Kick‐off meeting to adjust if Scope, Schedule and Work 
Products change. 

 


