



# **Request for Proposal for Control Center Design Specification Study\_03-26\_JR**

**Date of Release: March 13, 2026**

# 1. General Information

## 1.1. Request for Proposal (RFP) Objective

The Objective of ERCOT in this procurement is to work with ERCOT staff to establish the specifications for a potential control center replacement project. These specifications will be developed by:

- 1) Consultant providing information and options for control center design, equipment, and capabilities.
- 2) Consultant working with ERCOT staff to identify and document current and future needs, to review options, and to decide on high-level requirements.
- 3) Consultant developing written specifications for inclusion in a subsequent design-build procurement.

Electric Reliability Council of Texas (ERCOT) will be using Workday Strategic Sourcing (WSS) to manage the submission process for this RFP.

In order to participate, each respondent is required to create a free supplier account with Workday Strategic Sourcing by accessing the following link and following the instructions for new account creation.

<https://us.workdaysspend.com/rfps/public/1121229>

Once registered, you can view details and ask questions (via the WSS message center) to ERCOT within the WSS platform. You will also be able to invite additional team members to collaborate, and submit your RFP response.

## 1.2. ERCOT Point of Contact

The sole point of contact for inquiries concerning this RFP is:

Jimmy Ramirez  
 ERCOT  
 2705 West Lake Drive  
 Taylor, Texas 76574  
[Jimmy.Ramirez@ercot.com](mailto:Jimmy.Ramirez@ercot.com)

All communications relating to this RFP must be directed to the specified ERCOT Point of Contact. All other communications between a Respondent and ERCOT staff concerning this RFP are prohibited. Failure to comply with this section may result in ERCOT's disqualification of the proposal.

## 1.3. Procurement Timeline

Procurement Timeline	
RFP Release Date	03/13/2026
Optional Notice of Intent to Propose Due	03/20/2026
Respondent Questions Due	03/25/2026
Response to Respondent Questions Sent	03/30/2026
Respondent Proposals Due	04/10/2026
Respondent Presentations (if needed)	April 2026
Anticipated Contract Award	April 2026
Anticipated Contract Start Date	05/11/2026