Use Case MP31 – Enhancement to Premise/Service Address Subtypes

1.1 Description:  Using current Premise/Service Address workflow, add Tran ID as a required field for the Sent/Complete transition. .




GUI:



Add required field:




Min/max length: 1/30



Type:  alphanumeric



Permitted Values & Defs




Default Value: None



Screen Location: Issue



Read Only (Y,N) Y



Updateable – when, who:  Yes/at Sent/Complete transition



Automatically populated (Y/N) N



Proprietary – visible to who: All MPs involved



Field screen Title:  Tran ID



Transaction(s) enabled: Sent/Complete



Transitions(s) displayed: All



Workflow(s) involved:
· Premise Type

· Service Address

API: WSDL update

Bulk Insert: N/A
1.1.2 Pre-Conditions:


MarkeTrak system is available and processing issues

1.1.3 Success Guarantee:

TDSP is required to enter a Tran ID upon selecting the Sent/Complete transition.

1.1.4 Trigger:


MarkeTrak User creates Premise Type/Service Address issue sub-type

1.1.5 Main Success Scenario: (Happy Path – Premise Type)
1.  MarkeTrak user selects Premise Type from the Submit tree

2. User enters all required information

3. User selects “ok” to create the issue

4. MarkeTrak issue is created and transitioned to Assignee - TDSP
5. MarkeTrak issue is assigned to the state of “New” with the TDSP as

Responsible Party

6. TDSP user selects “Begin Working”

7. MarkeTrak issue is assigned to the state of “In Progress (Assignee)” with
8. TDSP as Responsible Party

9. 
10. TDSP selects “814_20 Sent/Complete”
11. TDSP is required to enter a Tran ID.and is required to enter comments.
12. MarkeTrak issue transitions back to Submitter in a state of “Pending Complete”

13. Submitter selects “Complete” and issue closes.
Main Success Scenario: (Happy Path – Service Address)

1.  MarkeTrak user selects Service Address from the Submit tree

14. User enters all required information

15. User selects “ok” to create the issue

16. MarkeTrak issue is created and transitioned to Assignee - TDSP

17. MarkeTrak issue is assigned to the state of “New” with the TDSP as

Responsible Party

18. TDSP user selects “Begin Working”

19. MarkeTrak issue is assigned to the state of “In Progress (Assignee)” withTDSP as Responsible Party

20. TDSP selects “814_20 Sent/Complete”
21. TDSP is required to enter a Tran ID.and is required to enter comments.
22. MarkeTrak issue transitions back to Submitter in a state of “Pending Complete”

23. Submitter selects “Complete” and issue closes.

1.1.6 Extension Scenario: (Unhappy Path – Premise Type)
1. MarkeTrak user selects Premise Type from the submit tree

2. User enters all required information

3. User selects “ok” to create the issue

4. MarkeTrak issue is created and transitioned to Assignee - TDSP

5. MarkeTrak issue is assigned to the state of “New” with the TDSP as

Responsible Party

6. TDSP user selects “Begin Working”

7. MarkeTrak issue is assigned to the state of “In Progress (Assignee)” with 
8. TDSP as Responsible Party

9. 
10. TDSP selects “814_20 Sent/Complete”

11. TDSP is required to enter a Tran ID and is required to enter comments.
12. MarkeTrak issue transition back to Submitter in “Pending Complete”

13. Submitter reviews response and did not receive 814_20 as indicated in Tran ID

14. Submitter selects ‘Return to Assignee’ and enters required comments. 

15. Issue transitions back to a state of “New” with the TDSP as Responsible Party
16. TDSP selects ‘Begin Working’ and the issue transitions to ‘In Progress (Assignee)’.
17. TDSP verifies Tran ID and selects ‘Sent/Complete’ transition.
18. 

19. Contents of Tran ID field are removed and the field is blank.

20. TDSP is required to enter a Tran ID and is required to enter comments and selects OK. 
21. MarkeTrak issue transitions back to Submitter in ‘Pending Complete’ state.
22. 
23. Submitter Selects “Complete” and issue closes.
1.1.7 Extension Scenario: (Unhappy Path – Service Address)

1.  MarkeTrak user selects Service Address from the submit tree

2. User enters all required information

3. User selects “ok” to create the issue

4. MarkeTrak issue is created and transitioned to Assignee - TDSP

5. MarkeTrak issue is assigned to the state of “New” with the TDSP as

Responsible Party

6. TDSP user selects “Begin Working”

7. MarkeTrak issue is assigned to the state of “In Progress (Assignee)” with
8. TDSP as Responsible Party

9. 
10. TDSP selects “814_20 Sent/Complete”

11. TDSP is required to enter Tran ID and comments and selects OK.
12. MarkeTrak issue transitions back to Submitter in “Pending Complete” state.
13. Submitter selects ‘Return to Assignee’ and enters required comments. 

14. Issue transitions back to a state of “New” with the TDSP as Responsible Party

15. TDSP selects ‘Begin Working’ and the issue transitions to ‘In Progress (Assignee)’.

16. TDSP verifies Tran ID and selects ‘Sent/Complete’ transition.

17. Contents of Tran ID field are removed and the field is blank.

18. TDSP is required to enter a Tran ID and is required to enter comments and selects OK. 
19. MarkeTrak issue transitions back to Submitter in ‘Pending Complete’ state.
20. Submitter selects “Complete” and issue closes.
21. 
22. 
23. 
24. 
25. 
�Sending to ERCOT was removed per discussion at Task Force.  It was agreed that if needed to be sent to ERCOT it would be done via a Missing TXNs issue.
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