



TSP Request for DPC (Downstream Production Change) Update

As the Transmission Service Provider (TSP) representative representing _____ (registered TSP Name), I am requesting the changes described in the Change Request be made to the network model as a DPC (Downstream Production Change) update on _____.

The TSP is aware of the Network Operations Model Change Schedule and is requesting a DPC as an exception to the schedule for the reasons stated in page 2 that shows urgency to avoid a reliability risk to the ERCOT grid.

The TSP acknowledges that ERCOT may reject or require the TSP to reschedule these changes per Protocol Section 3.10.4, ERCOT Responsibilities. The TSP also acknowledges that ERCOT will be required to report applicable interim updates to the Independent Market Monitor (IMM) and the Public Utility Commission of Texas (PUCT) as required by Protocol section 3.10.4, ERCOT Responsibilities.

On behalf of the TSP, I attest to the following information in requesting DPC update:

Printed Name: _____
TSP Representative

Signature: _____

Date Signed: _____

Submitting Instructions: A DPC Request form must be submitted as an attachment to the Change Request in which it is needed. The DPC Form Date must be the date the update is desired to be made to production CIM file.

Reason of need:

- Energization of New Equipment
- Outage
- As built Corrections
- MLSE Upgrades
- Equipment Failure
- Other (with a required comment)

Comment: